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SECTION 01 00 00 
GENERAL REQUIREMENTS 

1.1 GENERAL INTENTION  

A. Contractor shall completely prepare site for excavation of burial section 1II-A  as required by the 

scope of work and specifications.  

B. Visits to the site by Bidders may be made only by appointment with the Cemetery Director.  

C. All employees of general contractor and subcontractors shall comply with VA security 

management program and obtain permission of the VA police, be identified by project and 

employer, and restricted from unauthorized access. 

D. Prior to commencing work, general contractor shall provide proof that a OSHA certified 

“competent person” (CP) (29 CFR 1926.20(b)(2) will maintain a presence at the work site 

whenever the general or subcontractors are present. 

G. Training: 

1. All employees of general contractor or subcontractors shall have the 10-hour OSHA certified 

Construction Safety course and /or other relevant competency training, as determined by 

VA CP 

2. Submit training records of all such employees for approval before the start of work. 

 
1.2 STATEMENT OF BID ITEM(S)  

A. ITEM I,  Provide all labor, tools, materials, and equipment necessary to excavate, remove rock 

and unsuitable materials, and backfill burial section 1II-A.  Work includes stripping, stockpiling, and 

replacement of suitable topsoil materials; excavation and removal from the site of unsuitable 

materials and rock; excavation, stockpiling, and replacement of suitable backfill materials and 

provide additional suitable clean material to backfill the excavation; compact and grade the 

backfilled materials; replace stripped topsoil, compact and grade; and install new turf sod over 

disturbed areas: and provide temporary irrigation to establish the new turf per project 

specifications. 

 
1.3 FIRE SAFETY 

A. Applicable Publications: Publications listed below form part of this Article to the extent 

referenced. Publications are referenced in text by basic designations only.  
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1. American Society for Testing and Materials (ASTM): 

E84-2009a............................ Surface Burning Characteristics of Building Materials 

2. National Fire Protection Association (NFPA): 

10-2010 ............................... Standard for Portable Fire Extinguishers 

30-2008 ............................... Flammable and Combustible Liquids Code 

51B-2009 ............................. Standard for Fire Prevention During Welding, Cutting and Other 

Hot Work 

70-2008 ............................... National Electrical Code 

241-2009 ............................. Standard for Safeguarding Construction, Alteration, and 

Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926 ......................... Safety and Health Regulations for Construction 

B. Fire Safety Plan: Establish and maintain a fire protection program in accordance with 29 CFR 

1926. Prior to start of work, prepare a plan detailing project-specific fire safety measures, 

including periodic status reports, and submit to RE/COTR/Cemetery Director for review for 

compliance with contract requirements.  Prior to any worker for the contractor or 

subcontractor’s beginning work, they shall undergo a safety briefing provided by the General 

Contractor’s competent person per OSHA requirements. This briefing shall include information 

on the construction limits, safety guidelines, means of egress, break areas, work hours, 

locations of restrooms, use of NCA equipment, etc. Documentation shall be provided to the 

RE/COTR that individuals have undergone the Contractor’s safety briefing. 

C. Site and Building Access: Maintain free and unobstructed access to emergency services and for 

fire, police and other emergency response forces in accordance with NFPA 241. 

D. Separate temporary facilities, such as trailers, storage sheds, and dumpsters, from existing 

buildings and new construction by distances in accordance with NFPA 241. For small facilities 

with less than 6 m (20 feet) exposing overall length, separate by 3m (10 feet). 

E. Means of Egress: Do not block exiting for occupied buildings, including paths from exits to 

roads. Minimize disruptions and coordinate with RE/COTR/Cemetery Director. 

F. Egress Routes for Construction Workers: Maintain free and unobstructed egress. Inspect daily. 

Report findings and corrective actions weekly to  RE/COTR. 
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G. Fire Extinguishers: Provide and maintain extinguishers in construction areas and temporary 

storage areas in accordance with 29 CFR 1926, NFPA 241 and NFPA 10.  

H. Flammable and Combustible Liquids: Store, dispense and use liquids in accordance with 29 CFR 

1926, NFPA 241 and NFPA 30.  

I. Smoking: Smoking is prohibited in and adjacent to construction areas inside existing buildings 

and additions under construction. In separate and detached buildings under construction, 

smoking is prohibited except in designated smoking rest areas. 

J. Dispose of waste and debris in accordance with NFPA 241. Remove from buildings daily. 

K. Perform other construction, alteration and demolition operations in accordance with 29 CFR 

1926. 

1.4 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations (including storage of materials) on Government 

premises to areas authorized or approved by the RE/COTR. The Contractor shall hold and save 

the Government, its officers and agents, free and harmless from liability of any nature 

occasioned by the Contractor's performance. 

B. The Contractor shall, under regulations prescribed by the RE/COTR, use only established 

roadways, or use temporary roadways constructed by the Contractor when and as authorized 

by the RE/COTR. When materials are transported in prosecuting the work, vehicles shall not be 

loaded beyond the loading capacity recommended by the manufacturer of the vehicle or 

prescribed by any Federal, State, or local law or regulation. When it is necessary to cross curbs 

or sidewalks, the Contractor shall protect them from damage. The Contractor shall repair or pay 

for the repair of any damaged curbs, sidewalks, or roads. (FAR 52.236-10) 

C. Working space and space available for storing materials shall be as determined by the RE/COTR.  

D. Workmen are subject to rules of the Cemetery applicable to their conduct.  

E. Execute work so as to interfere as little as possible with normal functioning of Cemetery as a 

whole, including operations of utility services, fire protection systems and any existing 

equipment, and with work being done by others.  

1. Do not store materials and equipment in other than assigned areas.  

2. Provide unobstructed access to the Cemetery areas required to remain in operation.  

F. Phasing: To insure such executions, the Contractor shall furnish the RE/COTR with a schedule of 

approximate dates on which the Contractor intends to accomplish work in each specific area of 
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site, or portion thereof. In addition, the Contractor shall notify the RE/COTR two weeks in 

advance of the proposed date of starting work in each specific area of site, or portion thereof. 

Arrange such dates to insure accomplishment of this work in successive phases mutually 

agreeable to the Cemetery Director, RE/COTR and Contractor.  

G. Utilities Services: Maintain existing utility services for the Cemetery at all times. Provide 

temporary facilities, labor, materials, equipment, connections, and utilities to assure 

uninterrupted services. Where necessary to cut existing water, sewer or air pipes, or conduits, 

wires, cables, etc. of utility services or of fire protection systems and communications systems 

(including telephone), they shall be cut and capped at suitable places where shown; or, in 

absence of such indication, where directed by RE/COTR.  

1. No utility service such as water, gas, steam, sewers or electricity, or fire protection systems 

and communications systems may be interrupted without prior approval of RE/COTR. 

Electrical work shall be accomplished with all affected circuits or equipment de-energized. 

When an electrical outage cannot be accomplished, work on any energized circuits or 

equipment shall not commence without the  RE/COTR, and Cemetery Director’s prior 

knowledge and written approval.  

2. The Contractor shall submit a request to interrupt any such services to RE/COTR, and 

Cemetery Director, in writing, 48 hours in advance of proposed interruption. Request shall 

state reason, date, exact time of, and approximate duration of such interruption.  

3. The Contractor will be advised (in writing) of approval of request, or of which other date 

and/or time such interruption will cause least inconvenience to operations of the Cemetery. 

Interruption time approved by the Cemetery may occur at other than Contractor's normal 

working hours.  

4. Major interruptions of any system must be requested, in writing, at least 15 calendar days 

prior to the desired time and shall be performed as directed by the RE/COTR.  

5. In case of a contract construction emergency, service will be interrupted on approval of 

RE/COTR. Such approval will be confirmed in writing as soon as practical.  

6. Whenever it is required that a connection fee be paid to a public utility provider for new 

permanent service to the construction project, for such items as water, sewer, electricity, 

gas or steam, payment of such fee shall be the responsibility of the Government and not 

the Contractor.  
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H. To minimize interference of construction activities with flow of Cemetery traffic, comply with 

the following:  

1. Keep roads, walks and entrances to grounds, to parking and to occupied areas of buildings 

clear of construction materials, debris and standing construction equipment and vehicles.  

I. Coordinate the work for this contract with other construction operations as directed by 

RE/COTR. This includes the scheduling of traffic and the use of roadways, as specified in Article, USE 

OF ROADWAYS.  

J. Coordination of Construction with Cemetery Director: The burial activities at a National 

Cemetery shall take precedence over construction activities. The Contractor must cooperate 

and coordinate with the Cemetery Director, through the RE/COTR, in arranging construction 

schedule to cause the least possible interference with Cemetery activities in actual burial areas. 

Construction noise during the interment services shall not disturb the service. Trucks and 

workmen shall not pass through the service area during this period:  

1. The Contractor is required to discontinue his work sufficiently in advance of Easter Sunday, 

Mother's Day, Father's Day, Memorial Day, Veteran's Day and/or Federal holidays, to 

permit him to clean up all areas of operation adjacent to existing burial plots before these 

dates. 

2. Cleaning up shall include the removal of all equipment, tools, materials and debris and 

leaving the areas in a clean, neat condition.  

1.5 ENVIRONMENTAL CONTROLS 

A. In general, following preventive measures shall be adopted during construction to keep down 

dust and prevent mold.  

1. Dampen debris to keep down dust and provide temporary construction partitions in existing 

structures where directed by RE/COTR. Block off ducts and diffusers to prevent circulation 

of dust into occupied areas during construction. 

1.6 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 

IMPROVEMENTS  

A. The Contractor shall preserve and protect all structures, equipment, and vegetation (such as 

trees, shrubs, and grass) on or adjacent to the work site, which are not to be removed and 

which do not unreasonably interfere with the work required under this contract. The Contractor 

shall only remove trees when specifically authorized to do so, and shall avoid damaging 
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vegetation that will remain in place. If any limbs or branches of trees are broken during contract 

performance, or by the careless operation of equipment, or by workmen, the Contractor shall 

trim those limbs or branches with a clean cut and paint the cut with a tree-pruning compound 

as directed by the RE/COTR.  

B. The Contractor shall protect from damage all existing improvements and utilities at or near the 

work site and on adjacent property of a third party, the locations of which are made known to 

or should be known by the Contractor. The Contractor shall repair any damage to those 

facilities, including those that are the property of a third party, resulting from failure to comply 

with the requirements of this contract or failure to exercise reasonable care in performing the 

work. If the Contractor fails or refuses to repair the damage promptly, the RE/COTR may have 

the necessary work performed and charge the cost to the Contractor. (FAR 52.236-9) 

C. Refer to FAR clause 52.236-7, "Permits and Responsibilities," which is included in General 

Conditions.   

1.7 RESTORATION  

A. Remove, cut, alter, replace, patch and repair existing work as necessary to install new work. 

Except as otherwise shown or specified, do not cut, alter or remove any structural work, and do 

not disturb any ducts, plumbing, steam, gas, or electric work without approval of the RE/COTR. 

Existing work to be altered or extended and that is found to be defective in any way, shall be 

reported to the RE/COTR before it is disturbed. Materials and workmanship used in restoring 

work, shall conform in type and quality to that of original existing construction, except as 

otherwise shown or specified.  

B. Upon completion of contract, deliver work complete and undamaged. Existing work (walls, 

ceilings, partitions, floors, mechanical and electrical work, lawns, paving, roads, walks, etc.) 

disturbed or removed as a result of performing required new work, shall be patched, repaired, 

reinstalled, or replaced with new work, and refinished and left in as good condition as existed 

before commencing work.  

C. At the Contractor's own expense, the Contractor shall immediately restore to service and repair 

any damage caused by the Contractor's workmen to existing piping and conduits, wires, cables, 

etc., of utility services or of fire protection systems and communications systems (including 

telephone) which are indicated on drawings and which are not scheduled for discontinuance or 

abandonment.  
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D. Expense of repairs to such utilities and systems not shown on drawings or locations of which are 

unknown will be covered by adjustment to contract time and price in accordance with clause 

entitled "CHANGES" (FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" 

(FAR 52.236-2).  

1.8 LAYOUT OF WORK  

A. The Contractor shall lay out the work from Government established base lines and bench marks 

indicated on the drawings, and shall be responsible for all measurements in connection with the 

layout. The Contractor shall furnish, at the Contractor's own expense, all stakes, templates, 

platforms, equipment, tools, materials, and labor required to lay out any part of the work. The 

Contractor shall be responsible for executing the work to the lines and grades that may be 

established or indicated by the RE/COTR. The Contractor shall also be responsible for 

maintaining and preserving all stakes and other marks established by the RE/COTR until 

authorized to remove them. If such marks are destroyed by the Contractor or through 

Contractor's negligence before their removal is authorized, the RE/COTR may replace them and 

deduct the expense of the replacement from any amounts due or to become due to the 

Contractor.  

(FAR 52.236-17) 

1.9 USE OF ROADWAYS 

A. For hauling, use only established public roads and roads on Cemetery  property and, when 

authorized by the RE/COTR, such temporary roads which are necessary in the performance of 

contract work. Temporary roads shall be constructed by the Contractor at the Contractor's 

expense. When necessary to cross curbing, sidewalks, or similar construction, they must be 

protected by well-constructed bridges. 

1.10 HISTORIC PRESERVATION  

 Where the Contractor or any of the Contractor's employees, prior to, or during the construction 

work, are advised of or discover any possible archeological, historical and/or cultural resources, 

the Contractor shall immediately notify the RE/COTR verbally, and then with a written follow 

up.  
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